सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

Certificate No.	:	IN-KA28733828066368S
Certificate Issued Date	:	13-Mar-2020 11:00 AM
Account Reference	:	NONACC (FI)/ kacrsfl08/ BAIRASANDRA/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKACRSFL08659406275540845
Purchased by	:	K LAKSHMINARAYANA REDDY
Description of Document	:	Article 12 Bond
Description	:	AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EXECUTIVE ENGINEER YELAHANKA
Second Party	:	K LAKSHMINARAYANA REDDY
Stamp Duty Paid By	:	K LAKSHMINARAYANA REDDY
Stamp Duty Amount(Rs.)	:	750 (Seven Hundred And Fifty only)

MAYURANGARA R.C.H. CONSUMER CO. OPERATIVE SOCIETY LTD. KAVALBYRASANDRA BANGALORE-32.

Please write below this line

BRUHATH BANGALORE MAHANAGARA PALIKE

No.BBMP/EE/YNK/E-PMT/AG/929 /2019-20 **Dated:** 20/3/2020

This agreement made on the 20th March 2020 between Executive Engineer (Yelahanka Division) Yelahanka Zone, Bangalore on behalf of the Commissioner, Bruhath Bangalore Mahanagara Palike office, Bangalore (herein after called the employer) of the one part and **Sri. K.Lakshmi Narayana Reddy, No:01, 15th Cross, Kanakanagara , R.T Nagara (Post) Bangalore-560032** (here in after called the "contractor") of the other part:

Statutory Alert:
1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

Whereas the Employer is desirous that the Contractor execute"Providing water supply and drilling of borewells in ward no-01 & 02 of yelahanka sub division." and the Employer has accepted the tender by the Contractor for the execution and completion of such Works and the remedying of any defects therein at a contract price of **Rs.76,77,072/- (Rupees Seventy six lakhs seventy seven thousand seventy two only)** it includes 12% GST. which is **amount put to tender (+)3.98% above SR 2018-19.**

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
4. The CONTRACTOR shall complete the work to the satisfaction of the BBMP and shall rectify the

defects, if any, during the defects liability period of one year from the date of issue of completion certificate and the agency has submitted Security deposit amount received **Rs. 3,45,000/- in the form of TDR No:8240486, Dated 13-03-2020 Valid upto 13-03-2021 from Allahabad Bank Ganganagarabranch** of from the CONTRACTOR shall be released only after completion of the Defects Liability Period of 1 Year from the date of completion of work. without interest thereon as per tender document.

5. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz:
   - i) Letter of Acceptance;
   - ii) Notice to proceed with the works;
   - iii) Contractor's Tender;
   - iv) Contract Data;
   - v) Conditions of contract (including Special Conditions of Contract);
   - vi) Specifications;
   - vii) Drawings;
   - viii) Bill of Quantities; and
   - ix) Any other document listed in the Contract Data as forming part of the contract.

In witness whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

In Witness, whereas the parties have set their hand and seal this day and year first mentioned.

1) V. Lily
3rd cross Seethappa layout
R.T.Nagar Bangalore-32

2)

K. Lucy

Contractor

Executive Engineer
(Yelahanka Division)
Bruhat Bangalore Mahanagara Palike